SCHEDULE OF PAY ITEMS PAGE 1
CALL ORDER : 130 CONTRACT ID : R -25038-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 26.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 78.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02241 GUARDRAIL, REMOVE 110.500 m

12 203-02000 EXCAVATION, COMMON 81,717.000 m3
13 203-02070 BORROW 3,433.000 m3
14 204-08415 STAKES, SETTLEMENT 88.000 EACH
15 205-03371 SEDIMENT REMOVE 2,692.000 m3
16 205-06930 SPLASHPAD, RIPRAP 30.000 Mg
17 205-06933 TEMPORARY DITCH INLET PROTECTION 8.000 EACH
18 205-06935 TEMPORARY SEDIMENT BASIN 1.000 EACH
19 205-06936 TEMPORARY SEDIMENT TRAP 944 .000 Mg
20 205-06937 TEMPORARY SILT FENCE 80.000 m

21 205-06938 TEMPORARY SLOPE DRAIN 318.000 m

22 207-08266 SUBGRADE TREATMENT, TYPE 111 65,198.000 m2
23 211-07454 STRUCTURE BACKFILL 3,597.600 m3
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 25,488.300 Mg
25 303-07449 COMPACTED AGGREGATE, NO. 73 148.900 Mg
26 401-06264 PROFILOGRAPH, HMA LUMP LUMP
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 4,058.200 Mg
28 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 13,668.600 Mg
29 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,581.100 Mg
30 402-07453 HMA FOR TEMPORARY PAVEMENT 637.200 Mg
31 404-05511 SEAL COAT, 2 8,782.000 m2
32 406-05520 ASPHALT FOR TACK COAT 26.400 Mg
33 601-06038 GUARDRAIL END TREATMENT, 11 2.000 EACH
34 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
35 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
36 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 441.960 m

38 610-05330 PCCP FOR APPROACHES 95.000 m2
39 610-07486 HMA FOR APPROACHES, TYPE A 1,136.100 Mg
40 610-07487 HMA FOR APPROACHES, TYPE B 56.100 Mg
41 611-06497 MAILBOX ASSEMBLY, SINGLE 17.000 EACH
42 611-06498 MAILBOX ASSEMBLY, DOUBLE 3.000 EACH
43 615-06490 RIGHT OF WAY MARKER 172.000 EACH
44 615-06505 MONUMENT, B 44.000 EACH
45 615-06510 MONUMENT, C 1.000 EACH
46 615-06530 POST, BENCHMARK 7.000 EACH
47 616-02320 GEOTEXTILES 20,353.000 m2
48 616-05688 RIPRAP, CLASS 1 141.100 Mg
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CALL ORDER : 130 CONTRACT ID : R -25038-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT

49 616-05689 RIPRAP, CLASS 2 1,939.900 Mg
50 616-06405 RIPRAP, REVETMENT 8,249.500 Mg
51 616-06451 RIPRAP, UNIFORM 4,470.000 Mg
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
53 621-02770 EROSION CONTROL BLANKET 5,960.000 m2
54 621-06545 FERTILIZER 11.400 Mg
55 621-06553 SEED MIXTURE, R 1,919.000 kg
56 621-06557 SEED MIXTURE, T 909.000 kg
57 621-06565 MULCHING MATERIAL 91.000 Mg
58 621-06567 WATER 562.000 kL
59 621-06574 SODDING 17,184.000 m2
60 621-06575 SODDING, NURSERY 14,025.000 m2
61 714-01634 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2100 mm x 1200 mm 33.400 m
62 714-04854 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2100 mm X 900 mm 35.500 m
63 714-06056 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3300 mm X 1200 mm 51.200 m
64 714-07208 CULVERT, PRECAST REINFORCED CONCRETE BOX SECTIONS, 4800 mm X 104.800 m
65 714-93641 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 900 mm 11.000 m
66 714-99348 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 900 mm 35.300 m
67 715-01902 WATER SERVICE LINE, 50 mm 100.000 m
68 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 40.800 m
69 715-05021 PIPE, TYPE 3, CIRCULAR, 375 mm 398.200 m
70 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 51.200 m
71 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 62.300 m
72 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 16.700 m
73 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 41.100 m
74 715-05127 PIPE, TYPE 1, CIRCULAR, 1050 mm 46.800 m
75 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 190.900 m
76 715-05218 PIPE, TYPE 5, CIRCULAR, 375 mm 72.000 m
77 715-05249 PIPE, TYPE 1, DEFORMED, MIN. AREA 1.68 m2 35.500 m
78 715-05596 PIPE EXTENSION, CIRCULAR, 450 mm 2.700 m
79 715-05842 CONCRETE ANCHOR, 1050 mm 4.000 EACH
80 715-06802 CONCRETE ANCHOR, MIN. AREA 1.68 m2 2.000 EACH
81 715-46005 PIPE END SECTION, 375 mm 67.000 EACH
82 715-46010 PIPE END SECTION, 450 mm 9.000 EACH
83 715-46020 PIPE END SECTION, 600 mm 2.000 EACH
84 715-46030 PIPE END SECTION, 750 mm 4.000 EACH
85 715-46040 PIPE END SECTION, 900 mm 4.000 EACH
86 720-07309 TRENCH DRAIN 7.000 m
87 720-45270 PIPE CATCH BASIN, 450 mm 9.000 EACH
88 801-04308 ROAD CLOSURE SIGN ASSEMBLY 13.000 EACH
89 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 3,570.000 m
90 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 240.000 m
91 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 5.500 m
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
93 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
94 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP

96 801-07118 BARRICADE, 111-A 111.600 m
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CALL ORDER : 130 CONTRACT ID : R -25038-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT

97 801-07119 BARRICADE, 111-B 136.800 m
98 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 124 .350 m
99 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 3.740 m2
100 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 27.680 m2
101 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 314.000 m
102 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 12,718.000 m
103 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 10,542.000 m
104 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 77.000 m
105 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH

106 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
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CALL ORDER - 134 CONTRACT ID : R -27255-C
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02241 GUARDRAIL, REMOVE 16.000 m
8 202-04089 SIGN, SHEET, REMOVE 6.000 EACH
9 203-02000 EXCAVATION, COMMON 292.000 m3
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 28.600 Mg
11 207-08263 SUBGRADE TREATMENT, TYPE IA 1,238.400 m2
12 211-07454 STRUCTURE BACKFILL 227.000 m3
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 340.000 Mg
14 303-01180 COMPACTED AGGREGATE, NO. 53 270.000 Mg
15 303-07449 COMPACTED AGGREGATE, NO. 73 20.000 Mg
16 306-08034 MILLING, ASPHALT, 38 mm 1,220.000 m2
17 402-07432 HMA SURFACE, TYPE A 89.000 Mg
18 402-07434 HMA SURFACE, TYPE C 123.000 Mg
19 402-07439 HMA INTERMEDIATE, TYPE C 13.000 Mg
20 402-07440 HVA BASE, TYPE A 268.000 Mg
21 402-07442 HMA BASE, TYPE C 53.000 Mg
22 406-05521 ASPHALT FOR TACK COAT 2,300.000 m2
23 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 2.000 EACH
24 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 99.060 m
27 615-06490 RIGHT OF WAY MARKER 18.000 EACH
28 616-02320 GEOTEXTILES 253.000 m2
29 616-06405 RIPRAP, REVETMENT 128.000 Mg
30 616-06451 RIPRAP, UNIFORM 33.000 Mg
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06559 MULCHED SEEDING, R 1,300.000 m2
33 621-06574 SODDING 213.000 m2
34 714-02544 WINGWALL, PRECAST CONCRETE 4.000 EACH
35 714-05760 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm X 1500 mm 17.200 m
36 715-02628 SAFETY METAL END SECTION, 6:1, 375 mm 1.000 EACH
37 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 20.000 m
38 715-46005 PIPE END SECTION, 375 mm 2.000 EACH
39 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
40 801-06625 DETOUR ROUTE MARKER ASSEMBLY 47.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-07119 BARRICADE, 111-B 16.000 m
44 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 3.150 m
45 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 0.450 m2
46 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 430.000 m

47 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 400.000 m
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CALL ORDER : 160 CONTRACT ID : R -28814-A
LETTING DATE :

SECTION NO. 0001 Category Number 0001

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 111-04713 STOCKPILED MATERIAL, 1.000 LFT
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 203-02080 LINEAR GRADING 1.000 MILE
8 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 100.000 TON
9 205-06932 TEMPORARY CHECK DAM, STRAW BALES 240.000 LFT
10 205-06933 TEMPORARY DITCH INLET PROTECTION 6.000 EACH
11 205-06937 TEMPORARY SILT FENCE 7,000.000 LFT
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 522.000 TON
13 303-05692 STONE, NO. 8 55.000 TON
14 303-07662 STONE 10.000 TON
15 306-08039 MILLING, ASPHALT REMOVAL 100.000 SYS
16 402-07432 HMA SURFACE, TYPE A 232.000 TON
17 402-07435 HVMA INTERMEDIATE, TYPE A 386.000 TON
18 604-04740 PAVERS 638.000 SFT
19 604-06070 SIDEWALK, CONCRETE 12.000 SYS
20 607-05729 PAVED SIDE DITCH, MODIFIED 14.000 LFT
21 607-05729 PAVED SIDE DITCH, MODIFIED 14.000 LFT
22 616-02305 GABIONS 214.000 CYS
23 616-02320 GEOTEXTILES 214.000 SYS
24 616-02320 GEOTEXTILES 600.000 SYS
25 616-06405 RIPRAP, REVETMENT 12.000 TON
26 621-02770 EROSION CONTROL BLANKET 1,272.000 SYS
27 621-06574 SODDING 17,500.000 SYS
28 621-07642 SOIL PREPARATION 100.000 CYS
29 621-98038 MULCH, HARDWOOD SHREDDED BARK 15.000 CYS
30 622-99025 PLANT, BETULA NIGRA 13.000 EACH
31 622-99034 PLANT, RHUS AROMATICA 246.000 EACH
32 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
33 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
34 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
35 711-05101 EDGING 1,200.000 LFT
36 711-05101 EDGING 42.000 LFT
37 711-05101 EDGING 180.000 LFT
38 714-02930 HEADWALL 9.000 EACH
39 714-02930 HEADWALL 1.000 EACH
40 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 28.000 LFT
41 715-06517 PIPE, CORRUGATED PE, S, 12 IN. 120.000 LFT
42 715-06518 PIPE, CORRUGATED PE, S, 15 IN. 130.000 LFT
43 715-27015 PIPE, CORRUGATED STEEL, 0.064 IN., 12 IN. 120.000 LFT
44 718-03277 PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN. 400.000 LFT
45 718-99153 GEOTEXTILES FOR UNDERDRAIN 90.000 SYS
46 720-45030 INLET, E7 4.000 EACH
47 720-45235 CATCH BASIN, E7 2.000 EACH

48 802-04314 SIGN 4.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -28814-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 Category Number 0001

49 808-04767 LINE 2,200.000 LFT
50 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 28.000 LFT
51 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,375.000 LFT
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CALL ORDER - 164 CONTRACT ID : R -28822-B
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 510.000 SYS
9 202-02273 CENTER CURB, CONCRETE, REMOVE 267.000 SYS
10 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 131.000 LFT
11 202-02279 CURB AND GUTTER, REMOVE 326.000 LFT
12 202-74050 SIGN, OVERHEAD, REMOVE 1.000 EACH
13 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
14 202-91385 INLET, REMOVE 3.000 EACH
15 202-96133 PIPE, REMOVE 45.000 LFT
16 203-02000 EXCAVATION, COMMON 684.000 CYS
17 205-06932 TEMPORARY CHECK DAM, STRAW BALES 40.000 LFT
18 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
19 207-08266 SUBGRADE TREATMENT, TYPE 111 783.000 SYS
20 211-02050 B BORROW 503.000 CYS
21 211-07454 STRUCTURE BACKFILL 21.000 CYS
22 401-08338 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 183.000 TON
23 402-07784 HMA SURFACE, TYPE D 58.000 TON
24 402-07785 HMA INTERMEDIATE, TYPE D 97.000 TON
25 402-07786 HMA BASE, TYPE D 402.000 TON
26 604-07894 CURB RAMP, CONCRETE, A 23.000 SYS
27 604-07896 CURB RAMP, CONCRETE, B 39.000 SYS
28 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,295.000 SYS
29 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 140.000 LFT
30 605-06120 CURB, CONCRETE 224.000 LFT
31 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 951.000 LFT
32 605-06250 CENTER CURB, C, CONCRETE 149.000 SYS
33 616-02320 GEOTEXTILES 46.000 SYS
34 616-06405 RIPRAP, REVETMENT 23.000 TON
35 621-06567 WATER 9.000 KGAL
36 621-06570 TOP SOIL 43.000 CYS
37 621-06574 SODDING 67.000 SYS
38 621-06575 SODDING, NURSERY 2,410.000 SYS
39 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 200.000 LFT
40 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 410.000 LFT
41 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 138.000 LFT
42 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 99.000 LFT
43 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 265.000 LFT
44 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 21.000 LFT
45 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 37.000 TON
46 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
47 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH

48 718-52610 AGGREGATE FOR UNDERDRAINS 37.000 CYS
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CALL ORDER - 164 CONTRACT ID : R -28822-B
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 718-99153 GEOTEXTILES FOR UNDERDRAIN 319.000 SYS
50 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
51 720-45030 INLET, E7 1.000 EACH
52 720-45045 INLET, J10 2.000 EACH
53 720-45410 MANHOLE, C4 1.000 EACH
54 720-45415 MANHOLE, D4 3.000 EACH
55 720-97896 INLET, A4 2.000 EACH
56 720-98555 INLET, C15 1.000 EACH
57 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,400.000 LFT
58 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUM LUMP
59 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
60 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07118 BARRICADE, 111-A 84.000 LFT
63 802-03126 OVERHEAD SIGN, RELOCATE 1.000 EACH
64 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 112.000 LFT
65 802-76020 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.080 IN. THICKNESS 72.000 SFT
66 802-99058 SHEET SIGN, INSTALL 2.000 EACH
67 805-01842 HANDHOLE, SIGNAL 2.000 EACH
68 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 120.000 LFT
69 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 12 IN. 4.000 EACH
70 805-02328 SIGNAL CABLE, 1C 14CGA. 440.000 LFT
71 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
72 805-04133 SIGNAL PEDESTAL, 12 FT. 1.000 EACH
73 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN. 8.000 EACH
74 805-78255 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN. 8.000 EACH
75 805-78255 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN. 4.000 EACH
76 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
77 805-78480 SIGNAL CABLE, 3C 14GA. 784.000 LFT
78 805-78485 SIGNAL CABLE, 5C 14GA. 784.000 LFT
79 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 100.000 LFT
80 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
81 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 135.000 LFT
82 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 4.000 EACH
83 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 675.000 LFT
84 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 10,950.000 LFT
85 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,925.000 LFT
86 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 6,570.000 LFT
87 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 480.000 LFT
88 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 41.000 EACH
89 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 30.000 EACH

90 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 1,000.000 LFT
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CALL ORDER : 170 CONTRACT ID : R -28825-A
LETTING DATE :

SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 203-02000 EXCAVATION, COMMON 11,354.000 m3
9 203-02070 BORROW 520.000 m3
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 60.000 Mg
11 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH
12 205-06937 TEMPORARY SILT FENCE 4,425.000 m
13 207-08268 SUBGRADE TREATMENT, TYPE 1V 30,368.000 m2
14 211-02050 B BORROW 50.000 m3
15 211-07454 STRUCTURE BACKFILL 432.000 m3
16 213-08058 FLOWABLE BACKFILL 341.000 m3
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,734.000 Mg
18 303-07449 COMPACTED AGGREGATE, NO. 73 114.000 Mg
19 304-07489 HVMA PATCHING, TYPE A 50.000 Mg
20 306-08034 MILLING, ASPHALT, 38 mm 280.000 m2
21 306-08043 MILLING, TRANSITION 50.000 m2
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 4,197.000 Mg
24 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 6,585.000 Mg
25 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 13,175.000 Mg
26 404-05512 SEAL COAT, 3 1,000.000 m2
27 406-05520 ASPHALT FOR TACK COAT 24.200 Mg
28 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 1,644.000 m
30 603-06040 FENCE, FARM FIELD, 1190 mm 260.000 m
31 610-07486 HMA FOR APPROACHES, TYPE A 994.000 Mg
32 611-06497 MAILBOX ASSEMBLY, SINGLE 11.000 EACH
33 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
34 615-06505 MONUMENT, B 13.000 EACH
35 615-06520 MONUMENT, RE-ESTABLISH 2.000 EACH
36 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
37 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
38 616-02320 GEOTEXTILES 589.000 m2
39 616-05688 RIPRAP, CLASS 1 20.000 Mg
40 616-06405 RIPRAP, REVETMENT 412.000 Mg
41 621-06545 FERTILIZER 4.000 Mg
42 621-06559 MULCHED SEEDING, R 1,238.000 m2
43 621-06565 MULCHING MATERIAL 18.000 Mg
44 621-06574 SODDING 1,796.000 m2
45 621-06575 SODDING, NURSERY 5,399.000 m2
46 714-06688 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm X 600 mm 64.000 m
47 714-08514 WINGWALL 33.300 m2

48 714-44240 CONCRETE, A, STRUCTURES 2.000 m3
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CALL ORDER : 170 CONTRACT ID : R -28825-A
LETTING DATE :

SECTION NO. 0001 ROAD REHABILITATION

49 714-93641 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 900 mm 42.500 m
50 714-99346 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 900 mm X 600 mm 32.500 m
51 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 20.500 m
52 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 60.000 m
53 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 55.000 m
54 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 119.000 m
55 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 239.500 m
56 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 60.000 m
57 715-05208 PIPE, TYPE 4, CIRCULAR, 375 mm 60.000 m
58 715-05231 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.20 m2 43.500 m
59 715-05361 PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10 m2 11.000 m
60 715-46005 PIPE END SECTION, 375 mm 36.000 EACH
61 715-46010 PIPE END SECTION, 450 mm 3.000 EACH
62 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
63 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
64 715-46045 PIPE END SECTION, MIN. AREA .11 m2 2.000 EACH
65 715-46060 PIPE END SECTION, MIN. AREA .21 m2 4.000 EACH
66 720-04682 INLET 3.000 EACH
67 720-07301 INLET TYPE HA 1.000 EACH
68 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
69 720-45030 INLET, E7 2.000 EACH
70 732-04174 PIPE, PVC, SDR 35, GASKET JOINT, 150 mm 107.500 m
71 732-04179 PIPE, PVC, SDR 35, GASKET JOINT, 200 mm 26.000 m
72 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
73 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
74 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
75 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07118 BARRICADE, 111-A 30.000 m
78 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 217.000 m
79 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 177.500 m
80 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 17.300 m2
81 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 10.300 m2
82 802-91122 SIGN, GROUND MOUNTED, RESET 5.000 EACH
83 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 10,282.000 m
84 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 898.000 m
85 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 5,401.000 m
86 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 70.000 m
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CALL ORDER : 250 CONTRACT ID : B -28567-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 203-02000 EXCAVATION, COMMON 1,178.000 CYS
10 203-02070 BORROW 4,037.000 CYS
11 203-51223 EXCAVATION, WATERWAY 3,331.000 CYS
12 205-03371 SEDIMENT, REMOVE 145.000 CYS
13 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
14 205-06936 TEMPORARY SEDIMENT TRAP 286.300 TON
15 205-06937 TEMPORARY SILT FENCE 1,615.000 LFT
16 205-06938 TEMPORARY SLOPE DRAIN 122.000 LFT
17 206-51220 EXCAVATION, WET 499.000 CYS
18 207-08262 SUBGRADE TREATMENT, TYPE 1 3,660.000 SYS
19 211-02050 B BORROW 18.000 CYS
20 211-07454 STRUCTURE BACKFILL 4,668.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 84.100 TON
22 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 50.000 TON
23 304-07494 WIDENING WITH HMA, TYPE C 49.900 TON
24 306-08033 MILLING, ASPHALT, 1 IN. 141.000 SYS
25 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 221.000 TON
26 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 355.000 TON
27 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,615.000 TON
28 406-05520 ASPHALT FOR TACK COAT 3.300 TON
29 601-95434 HANDRAIL, STEEL PIPE, 1.5 IN. 345.000 LFT
30 604-07902 CURB RAMP, CONCRETE, H 15.400 SYS
31 604-91404 SIDEWALK, CONCRETE, 5 IN. 411.000 SYS
32 605-06120 CURB, CONCRETE 8.000 LFT
33 605-06140 CURB AND GUTTER, CONCRETE 1,488.000 LFT
34 605-97937 CURB AND GUTTER, CONCRETE, ROLL 279.000 LFT
35 610-07486 HMA FOR APPROACHES, TYPE A 150.000 TON
36 610-07712 PCCP FOR APPROACHES, 6 IN. 274.000 SYS
37 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
38 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
39 615-06490 RIGHT OF WAY MARKER 33.000 EACH
40 615-06505 MONUMENT, B 2.000 EACH
41 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
42 616-02320 GEOTEXTILES 4,315.000 SYS
43 616-05689 RIPRAP, CLASS 2 910.000 TON
44 616-06451 RIPRAP, UNIFORM 35.700 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
46 621-02770 EROSION CONTROL BLANKET 3,134.000 SYS
47 621-06545 FERTILIZER 1.000 TON

48 621-06557 SEED MIXTURE, T 42.000 LBS
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CALL ORDER : 250 CONTRACT ID : B -28567-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 621-06565 MULCHING MATERIAL 1.000 TON
50 621-06567 WATER 25.000 KGAL
51 621-06575 SODDING, NURSERY 5,169.000 SYS
52 622-05623 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, 36 IN. OR 5.000 EACH
53 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 10.000 EACH
54 622-05653 PLANT, GROUND COVER 275.000 EACH
55 622-52436 SIGN, DO NOT MOW OR SPRAY 3.000 EACH
56 622-91786 SEEDLING 40.000 EACH
57 622-98200 SIGN, DO NOT DISTURB 3.000 EACH
58 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 231.000 LFT
59 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 102.000 LFT
60 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 706.000 LFT
61 720-04666 CATCH BASIN 2.000 EACH
62 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
63 720-45030 INLET, E7 1.000 EACH
64 720-45035 INLET, F7 1.000 EACH
65 720-45410 MANHOLE, C4 6.000 EACH
66 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 2.900 LFT
67 720-98174 INLET, B15 2.000 EACH
68 720-98555 INLET, C15 1.000 EACH
69 720-99416 CATCH BASIN, B15 1.000 EACH
70 720-99417 CATCH BASIN, C15 3.000 EACH
71 723-06660 WINGWALL 184.000 SYS
72 723-08602 STRUCTURE, PRECAST THREE-SIDED, 504 IN. X 168 IN. 126.000 LFT
73 732-08419 MODULAR BLOCK WALL 10.000 SYS
74 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 43.000 SYS
75 732-08421 MODULAR BLOCK WALL ERECTION 53.000 SYS
76 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
78 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
79 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07118 BARRICADE, 111-A 48.000 LFT
82 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 96.000 LFT
83 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 19.000 LFT
84 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 43.600 SFT
85 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 14.600 SFT
86 808-03441 PAVEMENT MESSAGE MARKINGS, PAINT, WORD (BIKE) 3.000 EACH
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 905.000 LFT
88 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 3.000 EACH
89 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,862.000 LFT
90 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 59.000 LFT

91 808-96621 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, DIAMOND 3.000 EACH
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CALL ORDER : 280 CONTRACT ID :© M -29156-A
LETTING DATE :

SECTION NO. 0001 ROAD SIDE MAINTENANCE - MOWING

1 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
2 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
3 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
4 623-04887 MOWING, CYCLE NO. 4 1.000 CYCL
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CALL ORDER 290 CONTRACT ID :© M -29278-A
LETTING DATE :

SECTION NO. 0001 ROADSIDE MOWING

1 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
2 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
3 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
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CALL ORDER : 330 CONTRACT ID : T -28673-A
LETTING DATE :

SECTION NO. 0001 Category Number 0001

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-04089 SIGN, SHEET, REMOVE 2.000 EACH
6 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 3.000 EACH
7 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
8 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 52.000 LFT
11 802-76030 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100 [IN. THICKNESS 37.000 SFT
12 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 1.000 EACH
13 805-01825 DISCONNECT HANGER, INSTALL 4.000 EACH
14 805-01842 HANDHOLE, SIGNAL 9.000 EACH
15 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 1,450.000 LFT
16 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
17 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 7.000 EACH
18 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 1.000 EACH
19 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
20 805-78445 SIGNAL SERVICE 1.000 EACH
21 805-78467 SIGNAL CABLE, 3C 8GA. 130.000 LFT
22 805-78485 SIGNAL CABLE, 5C 14CGA. 500.000 LFT
23 805-78490 SIGNAL CABLE, 7C 14GA. 800.000 LFT
24 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,500.000 LFT
25 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
26 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 475.000 LFT
27 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
28 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 1.000 EACH
29 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
30 808-06368 TRANSVERSE MARKING, REMOVE 75.000 LFT
31 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 12.000 LFT

32 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 70.000 LFT






